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Response to Questions   

 

Q. When was the last time the buildings were tested for Lead and ACM? 
Before any ACM material is removed, this would be required testing to be 
completed in the affected areas with 1 year. If not, then material would need 
to be removed? 

 
A. Each building has different lead inspection dates and can be produced prior to 

each emergency repair response if required.  
 

Q. Is lock out tag out if required? 
 
A. Yes 

 
Q. Who would be responsible to sign the work authorization when the EMS 

call is received by us? 
 
A. During working hours the on-site managers, followed by the lead maintenance 

technician, and then program coordinators for 24-hour programs (2nd & 3rd shifts).  
 

Q. We are also a mitigation company, and we can provide mitigation services 
on our schedule of fees that we can provide? 
 

A. Yes, if the services apply, they should be included in the initial estimate for repair. 
 



Q. Is there a price sheet to fill out or do you want us to provide our schedule 
of fees? 
 

A. Yes, we are using the same price sheet from the initial BID invitation. We will 
resend to the group.  
 

Q. You mentioned on site walk that Proposal delivery date will be pushed back 
due to answering all questions and delay of Long Island visit, when will 
that new date be? 
 

A. Yes, it was extended to 10/16/25 by 2:00 pm. This is a time sensitive contract, 
and we are looking forward to initializing as soon as possible.   

 


